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ADDENDUM 002
REQUEST FOR QUOTATION
D610-062-RW DEMOLITION STORAGE BUILDINGS

Bidders shall acknowledge receipt of Addendum 002 (TWO) by signing and including it with original
bid. The due date for receipt of this proposal does NOT change by this Addendum. Accordingly, the
following clarifications, questions and answers are believed to be of general interest to all potential
bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer Name and Title of Department Authority
(Print or type)
Terri Mount

Sr. General Services Specialist

Bidder Signature Department of Transportation
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[Signature of person authorized to sign| Authorizing Signature]
Date Signed: Date Signed:
10/19/09

Question: A contractor asked if the above job was in St. Louis City, was a St. Louis city permit
required?

MoDOT response:

The location of the work is actually in St. Louis County. The St Louis City limits are about 1/2 mile
north of this location. The US EPA has delegated authority to the St. Louis County Health Department
for asbestos projects and for air quality enforcement within the county. Since this work does not
involve asbestos abatement, no asbestos project notification is required. However notification of
demolition to St Louis County is required since they are the delegated air quality authority. The
contractor will need to comply with all of the county's demolition related rules, authorizations, etc.
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Question: Upon inspecting the structures, I’ve noticed that portions of the existing concrete
walls have numerous faults, cracks, missing sections, and one wall is leaning outward. If
damage does occur to the existing walls during demolition, what will be MoDOT’s response? |
have serious concerns durnign demolition, regardless of how careful one would be during the
demoltion.

MoDOT response:

MoDOQOT is fully aware of the relatively poor condition of the existing concrete walls of the salt structure.
The contractor shall use appropriate equipment and methods to remove the upper wooden structure
and shall make a reasonable effort to minimize additional structural damage to the concrete walls.
MoDOT acknowledges that the contractor's demolition operations may cause some additional cracking
and leaning of the concrete walls and MoDOT will be responsible for repairs to the walls as a result of
these operations. Any excessive structural damage that occurs as a result of the contractor's
negligence shall be repaired at the contractors expense.
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